
 

 

CALL FOR QUOTATION/APPLICATION FOR CONSULTANCY SERVICES 

Title of Consultancy 

Technical consultancy, training and monitoring of an ecological shrimp–crab farming model integrated 
with mangrove forests in the Duyen Hai area, Vinh Long Province 

Objective of the Consultancy 

To select a qualified consultant with relevant technical expertise and practical experience to support 
the project in developing, training, guiding and monitoring an ecological shrimp–crab farming model 
integrated with mangrove forests in the Duyen Hai area, Vinh Long Province. 

The consultant will work directly with participating households, technical staff and the Project 
Management Team to ensure that the model is implemented appropriately to local natural conditions, 
pond conditions and the existing mangrove forest status; minimize negative impacts on the ecosystem; 
ensure appropriate use of inputs; and establish a basis for assessing the model’s economic and 
environmental effectiveness and scalability. 

Background 

Project Name: Strengthening Resilience through Sustainable Livelihood Support and Mangrove Forest 
Restoration in Duyen Hai, Vinh Long Province 

Reference number: P05076 

RfP Reference: IUCN-2026-10- P05076 

About IUCN 

The International Union for Conservation of Nature (IUCN) is a global membership Union uniquely 
composed of both government and civil society organisations. It provides public, private, and 
nongovernmental entities with the tools and knowledge needed to advance sustainable development 
and biodiversity conservation. IUCN combines the latest science with traditional knowledge and 
stakeholder engagement to support effective and equitable environmental governance. 

More information: www.iucn.org | Twitter 

Project Background 

The project is designed to restore mangrove forest belts, strengthen the resilience of coastal 
communities to climate change, improve habitat for aquatic species, and contribute to improved 
livelihoods. 



 

 

The project is expected to plant approximately 20,000 mangrove trees, equivalent to 10 ha, on 
aquaculture land of approximately 9 participating households; and to establish an additional 
approximately 10 ha of mangrove forest in coastal protection forest areas. 

One of the key project outcomes is the establishment of an integrated mangrove restoration–
aquaculture model, thereby increasing forest cover on production land, improving the ecological 
conditions of aquaculture ponds, enhancing climate resilience, and contributing to improved and more 
stable household incomes. 

Under the livelihood support and training component, the project is expected to provide aquatic animal 
seed, pond environmental treatment materials, water quality monitoring equipment, and training and 
learning-visit activities on sustainable, circular and zero-discharge aquaculture models. 

Consultancy Position Details 

Title: Technical consultancy, training and monitoring of an ecological shrimp–crab farming model 
integrated with mangrove forests in the Duyen Hai area, Vinh Long Province 

Category: Consultant 

Duration: From contract signing until September 2027 

Payment Modality: Delivery-based (against accepted deliverables) 

Description of the Assignment 

The consultant will support the project in developing, training, guiding and monitoring the ecological 
shrimp–crab farming model integrated with mangrove forests; work with participating households, 
technical staff and the Project Management Team; and support the assessment of the model’s technical, 
economic and environmental effectiveness, as well as its applicability and scalability. 

Scope of Work 

1. Initial Survey and Assessment 

• Conduct field surveys at participating households in relevant locations within the project area. 
• Assess the current status of pond design, pond embankments, water supply and drainage canals, 

sluice gates, areas planted with mangroves within/along ponds, and water exchange capacity. 
• Assess current farming practices, seed sources, stocking densities, feed management, use of 

biological products/environmental treatment inputs, and common disease-related issues. 
• Assess factors affecting the mangrove–aquaculture model, including mangrove cover, 

arrangement of mangrove trees within ponds, and the potential effects of mangrove vegetation 
on water circulation and aquatic animal growth conditions. 

• Identify training needs, technical support needs and key risks for participating households. 



 

 

2. Development of Technical Procedures and Implementation Plan 

• Develop a detailed technical plan for the integrated shrimp–crab farming model with mangrove 
forests, adapted to the actual conditions of the participating households. 

• Develop or refine practical technical guidelines for farmers covering pond preparation; water 
management; selection and quality checking of seed; stocking; stocking density management; 
feed management; shrimp and crab health monitoring; disease prevention; mangrove 
management within ponds; harvesting; and post-harvest pond sanitation. 

• Propose principles for the appropriate use of medicines, chemicals, biological products and 
environmental treatment inputs, prioritizing solutions that minimize environmental impacts and 
are consistent with ecological aquaculture practices. 

• Develop a minimum set of indicators for monitoring water quality and pond conditions, including 
guidance on measurement frequency and recording methods. 

• Propose criteria for assessing model performance in terms of technical, economic and 
environmental outcomes and compliance with the recommended procedures. 

3. Training and Technical Transfer 

• Design training content and programmes appropriate to the knowledge level and needs of 
participating farmers. 

• Organize or directly deliver training sessions on the mangrove–aquaculture model, ecological 
shrimp–crab farming, water quality management, disease prevention and mangrove management 
within ponds. 

• Combine theoretical training with practical, on-farm sessions; provide hands-on guidance on 
measuring water environmental parameters and responding to common situations. 

• Guide households in maintaining farming logs and records of water quality, seed quantities, feed, 
inputs and production. 

• Support local technical staff/key farmers to develop the capacity to continue providing technical 
guidance and sharing knowledge with other households. 

4. Field Monitoring and Technical Support 

• Conduct periodic monitoring visits and technical inspections at model ponds. 
• Monitor key stages, including pond rehabilitation and water preparation; stocking; the early 

farming stage; the growth stage; mangrove management within ponds; response to abnormal 
signs; and harvesting. 

• Check implementation of the farming procedures and compliance with recommendations on 
environmental management, seed, feed and disease management. 

• Analyze emerging issues and provide timely recommendations for corrective action. 
• Coordinate with project staff to collect data on water environment, growth, survival rate, 

production and economic indicators. 



 

 

• • Coordinate with the forestry expert/staff to ensure that aquaculture activities and mangrove 
management are implemented in a balanced and compatible manner. 

5. Assessment, Synthesis and Recommendations for Scaling Up 

• Analyze shrimp and crab production results of participating households against technical, 
economic and environmental indicators. 

• Assess input costs, revenue, profit, labour efficiency and factors affecting the effectiveness of the 
model. 

• Assess the benefits and challenges of integrating mangrove forests with aquaculture. 
• Identify the conditions required for scaling up the model, including land conditions, water 

resources, technical requirements, household capacity, inputs and market access. 
• Propose procedures and a set of good-practice criteria for use by the project in training and 

scaling-up activities. 

Deliverables and Timeline 

No. Deliverable Description Deadline 

1 

Survey and 
baseline 
assessment report 
for 9 participating 
households 

Consolidated assessment of participating 
households/ponds, technical needs, risks 
and proposed solutions. 

Within 15 days after 
contract 
commencement 

2 
Technical plan for 
the model 

Implementation, monitoring and technical 
support plan for the shrimp–crab–mangrove 
model. 

After the survey report 

3 
01 training 
materials package 

Technical guidance materials, presentation 
materials, pond logbook templates and 
monitoring checklist. 

Before the first 
training session 
(October–November 
2026) 

4 
02 training and 
practical sessions 

Organize/co-organize training sessions and 
provide on-site practical guidance to 
participating households. 

October–November 
2026 

5 
Periodic 
monitoring reports 

Monitoring records/forms, environmental 
data and model status, emerging issues and 
recommendations. 

Monthly 

6 
01 final report and 
recommendations 

Consolidated report covering technical, 
economic and environmental assessment, 
household compliance, lessons learned, 
finalized procedures and recommendations 
for scaling up. 

End of contract 
(September 2027) 

 

Timeframe and Level of Effort 



 

 

Implementation period: From contract signing until September 2027. 

Estimated total level of effort: 30 person-days. The actual number of days may be adjusted 
depending on the number of households, number of model ponds, farming seasons and the 
implementation plan approved by IUCN. 

No. Scope of Work 
Working 

days 
Implementation 

Period 

1 
Baseline survey, household interviews and 
assessment of technical needs 

2 October 2026 

2 
Development of technical plan, procedures and 
monitoring indicators 

3 
October–November 
2026 

3 
Preparation of materials and delivery of 
theoretical and practical training 

3 
October–November 
2026 

4 
On-site guidance during pond preparation and 
stocking 

3 November 2026 

5 
Periodic monitoring of key farming stages and 
technical advice on problem-solving 

10 
November 2026–
August 2027 

6 
Support for monitoring water quality, farming 
records and production data 

4 
November 2026–
August 2027 

7 
Final synthesis report, refinement of procedures 
and recommendations for scaling up 

5 September 2027 

 TOTAL 30 days  
 

Qualifications and Experience 

 Master’s degree or higher in aquaculture, fisheries, aquatic animal health/pathology, fisheries 
science, fisheries resource management, or a related field. 

 At least 7 years of professional experience in aquaculture; candidates with practical 
experience in shrimp–crab farming, improved extensive aquaculture, ecological aquaculture, 
or mangrove–aquaculture integrated systems are preferred. 

 Direct experience in training and providing guidance to farmers and monitoring brackish-
water aquaculture models in the Mekong Delta; experience in the Duyen Hai area, Vinh Long 
Province is preferred. 

 Practical knowledge of water quality management, pond management, seed quality, nutrition, 
aquatic animal health, disease prevention and measures to reduce environmental impacts. 

 Ability to assess the economic performance of the model and translate technical findings into 
materials that are easy for farmers to understand and apply. 

 Strong communication and farmer-training skills, with the ability to work with communities 
and coordinate with government authorities, international organizations and multidisciplinary 
experts. 



 

 

 Experience in ecological aquaculture, Nature-based Solutions (NbS), mangrove restoration 
or mangrove–aquaculture integrated models is an advantage. 

Duty Station 

IUCN Viet Nam 

Required travel to project field sites depending on the project workplan. 

Travel Requirements 

Travel to project field sites within Viet Nam is required. All related travel costs will be reimbursed 
according to IUCN's travel policy. Travel insurance will be arranged and covered by IUCN. 

Application Process 

Applicants must: 

• Have no conflict of interest. 

• Be a Vietnamese citizen. 

• Comply with all applicable tax obligations. 

• Have no established record of environmental, financial or professional misconduct. 

• Not be involved in any ongoing bankruptcy proceedings or legal proceedings. 

Required Documents 

Applicants must submit the following documents in PDF format: 

• Expression of Interest (EOI), including the proposed daily consultancy fee (inclusive of all 
applicable taxes). 

• Curriculum Vitae/CV (using the attached template). 

• Signed Declaration Form [attach if applicable]. 

Submission details: 

• Application deadline: 28 October 2026. 

• Email address: cuong.chuthe@iucn.org 

• Email subject: IUCN-ICR-2026.10- P05076 – Applicant Name. 



 

 

• All application documents must be submitted in PDF format. If necessary, large files may be split 
and sent across multiple emails (e.g., Email 1/2, Email 2/2). 

• Do not use links or file-sharing platforms to submit application documents. 

Additional information  

• IUCN reserves the right to accept or reject any or all applications without providing reasons. 

• Only shortlisted candidates will be contacted for the next steps. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

Tên gói tư vấn 

Tư vấn kỹ thuật, tập huấn và giám sát mô hình nuôi tôm – cua sinh thái kết hợp rừng ngập mặn tại khu 
vực Duyên Hải, tỉnh Vĩnh Long 

Mục tiêu của gói tư vấn 

Tuyển chọn một chuyên gia tư vấn có năng lực chuyên môn và kinh nghiệm thực tiễn để hỗ trợ dự án 
xây dựng, tập huấn, hướng dẫn và giám sát mô hình nuôi tôm – cua sinh thái kết hợp rừng ngập mặn 
tại khu vực Duyên Hải, tỉnh Vĩnh Long. 

Chuyên gia sẽ làm việc trực tiếp với các hộ dân, cán bộ kỹ thuật và Ban quản lý dự án nhằm bảo đảm 
mô hình được triển khai phù hợp với điều kiện tự nhiên, điều kiện ao nuôi và hiện trạng rừng ngập 
mặn; hạn chế tác động tiêu cực đến hệ sinh thái; sử dụng đầu vào hợp lý; đồng thời tạo cơ sở để đánh 
giá hiệu quả kinh tế, môi trường và khả năng nhân rộng. 

Bối cảnh 

Tên dự án: Tăng cường sức chống chịu thông qua hỗ trợ sinh kế bền vững và phục hồi rừng ngập mặn 
vùng Duyên Hải, tỉnh Vĩnh Long 

Reference number: P05076 

RfP Reference: IUCN-2026-10- P05076 

About IUCN  

The International Union for Conservation of Nature (IUCN) is a global membership Union uniquely 
composed of both government and civil society organisations. It provides public, private, and 
nongovernmental entities with the tools and knowledge needed to advance sustainable development 
and biodiversity conservation. IUCN combines the latest science with traditional knowledge and 
stakeholder engagement to support effective and equitable environmental governance.  

More information: www.iucn.org | Twitter 

Bối cảnh dự án 

Dự án được xây dựng nhằm phục hồi vành đai rừng ngập mặn, tăng cường sức chống chịu của cộng 
đồng ven biển trước biến đổi khí hậu, đồng thời cải thiện nơi cư trú của các loài thủy sản và góp phần 
nâng cao sinh kế của người dân. 

Dự án dự kiến trồng khoảng 20.000 cây rừng ngập mặn, tương đương 10 ha, trên đất nuôi trồng thủy 
sản của khoảng 09 hộ dân; đồng thời triển khai trồng thêm khoảng 10 ha rừng ngập mặn tại các khu 
vực rừng phòng hộ ven biển. 



 

 

Một trong những kết quả chủ yếu của dự án là thiết lập mô hình trồng rừng kết hợp nuôi thủy sản, qua 
đó tăng độ che phủ rừng trên đất sản xuất, cải thiện điều kiện sinh thái ao nuôi, nâng cao khả năng 
chống chịu với biến đổi khí hậu và góp phần cải thiện, ổn định thu nhập của người dân. 

Trong hợp phần hỗ trợ sinh kế và tập huấn, dự án dự kiến hỗ trợ giống thủy sản, vật tư xử lý môi 
trường ao nuôi, thiết bị giám sát chất lượng nước và tổ chức các hoạt động tập huấn, tham quan học 
tập về các mô hình nuôi trồng thủy sản bền vững, tuần hoàn, không xả thải. 

Thông tin vị trí tư vấn 

Title: Tư vấn kỹ thuật, tập huấn và giám sát mô hình nuôi tôm – cua sinh thái kết hợp rừng ngập mặn 
tại khu vực Duyên Hải, tỉnh Vĩnh Long 

Category: Chuyên gia tư vấn 
Duration: Từ khi ký hợp đồng đến tháng 09/2027 
Payment Modality: Delivery-based (against accepted deliverables) 

Mô tả nhiệm vụ 

Chuyên gia sẽ hỗ trợ dự án xây dựng, tập huấn, hướng dẫn và giám sát mô hình nuôi tôm – cua sinh 
thái kết hợp rừng ngập mặn; làm việc với hộ dân, cán bộ kỹ thuật và Ban quản lý dự án; hỗ trợ đánh 
giá hiệu quả kỹ thuật, kinh tế, môi trường và khả năng áp dụng, nhân rộng mô hình. 

Phạm vi công việc 

Khảo sát và đánh giá ban đầu 

 Khảo sát thực địa tại các hộ tham gia mô hình ở các địa bàn liên quan trong vùng dự án. 

 Đánh giá hiện trạng thiết kế ao, bờ ao, kênh cấp – thoát nước, cống, khu vực trồng rừng trong 
ao/ven ao và khả năng trao đổi nước. 

 Đánh giá phương thức nuôi hiện tại, nguồn giống, mật độ thả, quản lý thức ăn, sử dụng chế 
phẩm/vật tư xử lý môi trường và các vấn đề dịch bệnh thường gặp. 

 Đánh giá các yếu tố ảnh hưởng đến mô hình rừng – thủy sản, bao gồm độ che phủ rừng, bố trí cây 
rừng trong ao, khả năng ảnh hưởng của cây rừng đến lưu thông nước và điều kiện sinh trưởng của 
thủy sản. 

 Xác định nhu cầu đào tạo, nhu cầu hỗ trợ kỹ thuật và các rủi ro chính đối với từng nhóm hộ. 

Xây dựng quy trình kỹ thuật và kế hoạch triển khai 

 Xây dựng kế hoạch kỹ thuật chi tiết cho mô hình nuôi tôm – cua kết hợp rừng ngập mặn, có điều 
chỉnh theo điều kiện thực tế của từng nhóm hộ. 

 Xây dựng hoặc hoàn thiện bộ hướng dẫn kỹ thuật dễ áp dụng cho nông hộ về chuẩn bị ao; quản lý 
nước; lựa chọn và kiểm tra giống; thả giống; quản lý mật độ; quản lý thức ăn; theo dõi sức khỏe 
tôm, cua; phòng ngừa dịch bệnh; quản lý rừng trong ao; thu hoạch và vệ sinh ao sau vụ nuôi. 



 

 

 Đề xuất nguyên tắc sử dụng hợp lý thuốc, hóa chất, chế phẩm sinh học và vật tư xử lý môi trường; 
ưu tiên các giải pháp giảm tác động môi trường và phù hợp định hướng nuôi trồng thủy sản sinh 
thái. 

 Xây dựng bộ chỉ tiêu tối thiểu để theo dõi chất lượng nước và tình trạng ao nuôi; hướng dẫn tần 
suất đo và phương pháp ghi chép. 

 Đề xuất các tiêu chí đánh giá kết quả mô hình về kỹ thuật, kinh tế, môi trường và mức độ tuân thủ 
quy trình. 

Tập huấn và chuyển giao kỹ thuật 

 Thiết kế nội dung và chương trình tập huấn phù hợp với trình độ và nhu cầu của nông hộ. 

 Tổ chức hoặc trực tiếp thực hiện các lớp tập huấn về mô hình rừng – thủy sản, nuôi tôm – cua sinh 
thái, quản lý chất lượng nước, phòng ngừa dịch bệnh và quản lý rừng trong ao. 

 Kết hợp đào tạo lý thuyết với thực hành tại ao nuôi; hướng dẫn trực tiếp cách đo các thông số môi 
trường nước và cách xử lý các tình huống thường gặp. 

 Hướng dẫn hộ dân ghi chép nhật ký nuôi, nhật ký môi trường nước, lượng giống, thức ăn, vật tư 
và sản lượng. 

 Hỗ trợ cán bộ địa phương/hộ nòng cốt có khả năng tiếp tục hướng dẫn và chia sẻ kỹ thuật cho các 
hộ khác. 

Giám sát và hỗ trợ kỹ thuật tại hiện trường 

 Thực hiện các đợt giám sát định kỳ và các chuyến kiểm tra kỹ thuật tại các ao mô hình. 

 Theo dõi các giai đoạn quan trọng: cải tạo ao và chuẩn bị nước; thả giống; giai đoạn đầu vụ; giai 
đoạn tăng trưởng; quản lý rừng trong ao; xử lý các dấu hiệu bất thường; thu hoạch. 

 Kiểm tra việc thực hiện quy trình nuôi và mức độ tuân thủ các khuyến nghị về môi trường, giống, 
thức ăn và quản lý dịch bệnh. 

 Phân tích các vấn đề phát sinh và đưa ra khuyến nghị điều chỉnh kịp thời. 

 Phối hợp với cán bộ dự án thu thập số liệu về môi trường nước, sinh trưởng, tỷ lệ sống, sản lượng 
và các chỉ tiêu kinh tế. 

 Phối hợp với chuyên gia/cán bộ phụ trách rừng để bảo đảm việc nuôi thủy sản và chăm sóc rừng 
được thực hiện hài hòa. 

Đánh giá, tổng hợp và khuyến nghị nhân rộng 

 Phân tích kết quả nuôi tôm – cua của các hộ tham gia theo các chỉ tiêu kỹ thuật, kinh tế và môi 
trường. 

 Đánh giá chi phí đầu vào, doanh thu, lợi nhuận, hiệu quả sử dụng lao động và các yếu tố ảnh hưởng 
đến hiệu quả mô hình. 

 Đánh giá các lợi ích và thách thức của việc kết hợp rừng ngập mặn với nuôi thủy sản. 

 Xác định các điều kiện cần thiết để nhân rộng mô hình, bao gồm điều kiện đất đai, nguồn nước, kỹ 
thuật, năng lực hộ dân, đầu vào và thị trường. 



 

 

 Đề xuất quy trình và bộ tiêu chí thực hành tốt để dự án sử dụng trong hoạt động tập huấn và nhân 
rộng. 

 

Kết quả đầu ra và tiến độ 

STT Kết quả đầu ra Mô tả Thời hạn 

1 Báo cáo khảo sát và đánh 
giá hiện trạng tại 09 hộ dân 

Tổng hợp hiện trạng các hộ/ao tham 
gia, nhu cầu kỹ thuật, rủi ro và đề xuất 
giải pháp. 

Trong vòng 15 ngày sau 
khi bắt đầu hợp đồng đối 
với đợt 1 và tháng 
7/2027 đối với đợt 2 

2 
Kế hoạch kỹ thuật mô 
hình 

Kế hoạch triển khai, giám sát và hỗ 
trợ kỹ thuật cho mô hình tôm – cua – 
rừng. 

Sau báo cáo khảo sát 

3 Bộ tài liệu tập huấn 
Tài liệu hướng dẫn kỹ thuật, bài trình 
bày, biểu mẫu nhật ký ao nuôi và 
checklist giám sát. 

Trước đợt tập huấn đầu 
tiên (tháng 10-
11/2026) 

4 03 lớp tập huấn và thực 
hành (2026, 2027) 

Tổ chức/đồng tổ chức các lớp tập huấn 
và hướng dẫn thực hành tại hiện trường 
cho hộ dân. 

Tháng 10–11/2026; 
tháng 5/2027 

5 Báo cáo giám sát định kỳ 
Biên bản/phiếu giám sát, số liệu môi 
trường và tình trạng mô hình, vấn đề 
phát sinh và khuyến nghị. 

Định kỳ hàng tháng 

6 01 Báo cáo đánh giá mô 
hình 

Đánh giá kỹ thuật, kinh tế, môi trường 
và mức độ áp dụng quy trình của các 
hộ. 

Cuối chu kỳ nuôi (tháng 
7/2027) 

7 
01 Báo cáo tổng kết và 
khuyến nghị 

Báo cáo tổng hợp, bài học kinh 
nghiệm, quy trình hoàn thiện và 
khuyến nghị nhân rộng. 

Kết thúc hợp đồng 
(tháng 9/2027) 

Thời gian và mức độ công việc 

 

Thời gian thực hiện: từ khi ký hợp đồng đến tháng 9/2027. 

Tổng số ngày công dự kiến: 30 ngày công. Số ngày thực tế có thể được điều chỉnh theo số lượng hộ, số ao mô 
hình, mùa vụ và kế hoạch triển khai được IUCN phê duyệt. 

STT Nội dung công việc 
Số ngày 

công 
Thời gian thực 

hiện 

1 
Khảo sát hiện trạng, phỏng vấn hộ dân và đánh giá nhu cầu kỹ 

thuật (2 đợt) 
2 

Tháng 10/2026; 
tháng 7/2027 

2 
Xây dựng kế hoạch kỹ thuật, quy trình và bộ chỉ tiêu 

giám sát 
3 Tháng 10–11/2026 



 

 

3 
Chuẩn bị tài liệu, tổ chức tập huấn lý thuyết và thực 

hành 
3 

Tháng 10–11/2026; 
tháng 5/2027 

4 
Hướng dẫn trực tiếp tại ao trong giai đoạn chuẩn bị và 

thả giống 
3 Theo mùa vụ 

5 
Giám sát định kỳ các giai đoạn chính của vụ nuôi và tư 

vấn xử lý vấn đề 
10 2026–2027 

6 
Hỗ trợ theo dõi chất lượng nước, nhật ký nuôi và số liệu 

sản xuất 
4 2026–2027 

7 Đánh giá hiệu quả kinh tế, kỹ thuật và môi trường 3 Tháng 7/2027 

8 
Báo cáo tổng hợp, hoàn thiện quy trình và khuyến nghị 

nhân rộng 
2 Tháng 9/2027 

Tổng 
cộng 

 30 ngày 
công 

2026–2027 

 

Yêu cầu về trình độ và kinh nghiệm 

 Tốt nghiệp Thạc sĩ trở lên về nuôi trồng thủy sản, thủy sản học, bệnh học thủy sản, khoa học thủy 
sản, quản lý nguồn lợi thủy sản hoặc lĩnh vực liên quan. 

 Có tối thiểu 7 năm kinh nghiệm chuyên môn trong nuôi trồng thủy sản; ưu tiên ứng viên có kinh 
nghiệm thực tế với mô hình tôm – cua, nuôi quảng canh cải tiến, nuôi sinh thái hoặc nuôi thủy sản 
kết hợp rừng ngập mặn. 

 Có kinh nghiệm trực tiếp tập huấn, hướng dẫn nông hộ và giám sát mô hình nuôi thủy sản nước 
mặn tại Đồng bằng sông Cửu Long, ưu tiên khu vực Duyên Hải, Vĩnh Long. 

 Có kiến thức thực hành về quản lý chất lượng nước, quản lý ao, con giống, dinh dưỡng, sức khỏe 
thủy sản, phòng ngừa dịch bệnh và các biện pháp giảm tác động môi trường. 

 Có khả năng đánh giá hiệu quả kinh tế của mô hình và chuyển hóa kết quả kỹ thuật thành tài liệu 
dễ hiểu, dễ áp dụng cho nông hộ. 

 Có kỹ năng giao tiếp, đào tạo nông dân, làm việc với cộng đồng và phối hợp với cơ quan quản lý 
nhà nước, tổ chức quốc tế và các chuyên gia liên ngành. 

 Có kinh nghiệm về nuôi trồng thủy sản sinh thái, NbS, phục hồi rừng ngập mặn hoặc mô hình rừng 
– thủy sản là một lợi thế. 

Duty Station  

IUCN Viet Nam  

Required travel to project field sites depending on project workplan.  

Travel Requirements  

Travel to project field sites within [Viet Nam] is required. All related travel costs will be reimbursed 
according to IUCN's travel policy. Travel insurance will be arranged and covered by IUCN. 

Quy trình nộp hồ sơ 



 

 

Yêu cầu về điều kiện tham gia: 

Ứng viên phải: 

• Không có bất kỳ xung đột lợi ích nào. 
• Là công dân Việt Nam. 
• Tuân thủ mọi nghĩa vụ thuế hiện hành. 
• Không bị kết luận là có hành vi sai phạm về môi trường, tài chính hoặc đạo đức nghề nghiệp. 
• Không liên quan đến bất kỳ thủ tục phá sản hoặc quy trình tố tụng pháp lý nào đang diễn ra. 

Hồ sơ yêu cầu: 

Ứng viên phải nộp các tài liệu sau dưới định dạng PDF: 

• Thư bày tỏ quan tâm (EOI), bao gồm mức thù lao đề xuất theo ngày (đã bao gồm tất cả các loại 
thuế). 

• Sơ yếu lý lịch/CV (theo mẫu đính kèm). 
• Mẫu Tờ khai đã ký [Đính kèm nếu có thể]. 

Thông tin nộp hồ sơ: 

• Hạn chót nộp hồ sơ: Ngày 28 tháng 10 năm 2026. 
• Địa chỉ email: cuong.chuthe@iucn.org; 
• Tiêu đề email: IUCN-ICR-2026.10- P05076 – Tên ứng viên. 
• Tất cả hồ sơ phải ở định dạng PDF. Nếu cần thiết, có thể chia nhỏ các tệp dung lượng lớn và 

gửi qua nhiều email (ví dụ: Email 1/2, Email 2/2). 
• Không sử dụng các liên kết hoặc nền tảng chia sẻ tệp tin để nộp hồ sơ. 

Thông tin bổ sung khác 

 IUCN bảo lưu quyền chấp nhận hoặc từ chối bất kỳ hoặc tất cả các hồ sơ ứng tuyển mà không cần 
nêu lý do. 

 Chỉ những ứng viên được chọn mới được liên hệ để thực hiện các bước tiếp theo. 

 

 


